



DR. KENNETH KAUNDA
DISTRICT MUNICIPALITY

RECEIVED
2016-06-07
4
DR. KENNETH KAUNDA DISTRICT MUNICIPALITY
SUPPLY CHAIN MANAGEMENT UNIT

OPENING & SUPPLY CHAIN PRE-EVALUATION FORM

CONTRACT : QUOTATION; KKDM 2016/38

PROJECT DESCRIPTION : REMOVAL AND DISPOSAL OF PRECAST CONCRETE PALISADE RUBBLE MATERIAL FROM OLD IKAGENG CEMETERY TO PROMOSA LANDFILL SITE (BEAUTIFICATION OF GRAVEYARDS)



CLOSING DATE: 2016/06/07
TIME: 14h00

No	BIDDER'S NAME	Valid Tax Clearance Certificate attached	Munic' Acc Attached (not more than 3 months old)	Form of Offer Signed	Valid BBBEE Certificate attached	declaratio n	Certified ID Copy/ies of Director/s
	Weighting (Mark applicable)	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N
1	SO SO Dream House	2016/04/28	Yes	34986-00	Level 1 2017/06/06	Yes	Yes
2	Scballe	2017/01/07	Yes	34680-00	Level 3 2016/02/01	Yes	Yes
3	Thesi Trading	2017-02-07	Yes	43961-25	Level 1 2017/05/03	Yes	Yes
4	Matfred Tra	2016-07-01	Yes	44880-00	Level 3 2016/09/10	Yes	Yes
5	HL Suppliers	2017/04/28	Yes	38400-00	Level 1 2016/10/05	Yes	Yes
6	Hope Sends	2017/01/26	Yes	64000-00	Level 1 2017/04/05	Yes	Yes
7	2015354691	2017/06/06	Yes	51000-00	Level 1 2016/10/09	Yes	Yes
8	Nkagisang	2016/12/07	Yes	110000-00	Level 1 2017/01/06	Yes	Yes
9	Proude Afrique	2016/11/04	Yes	74000-00	Level 1 2017/03/14	Yes	Yes
10	Green Revolution	2016/08/02	Yes	89250-00	NO	Yes	Yes
11	MORSOL Trading	2017/01/07	Yes	39500-15	Level 1 2017/01/12	NO	Yes
12	Atangs Events	2017/04/06	Yes	41600-00	Level 3 2016/07/08	Yes	Yes
13	Thabane New business	2016/10/11	Yes	56100-00	Level 1 2016/10/13	Yes	Yes
14	Balebaleli	2016/09/02	Yes	35700-00	Level 1 2017/02/00	Yes	Yes
15	Mtshapang Trading	2016/07/13	Yes	135972-00	Level 1 2016/09/04	Yes	Yes
16	TEADDEE	2017/04-14	Yes	30000-00	Level 1 2016/11/26	Yes	Yes
17	America Trading	2017/04/20	Yes	120000-00	Level 3 2016/07/17	Yes	Yes

	PRX				BSE	D	ID
18	Kwame Commune	2016/01/18	Yes	134611-20	Level 1 2017/05/02	Yes	Yes
19	Shakdo Construction	2017/05/20	Yes	45200-00	Level 1 2017/02/06	partially completed	Yes
20	Lamorsica Trading	2017/02/16	Yes	61987-44	Level 1 2017/01/16	Yes	Yes
21	Makgdaesh Train	2016/07/12	Yes	186000-00	Level 1 2016/07/02	Yes	Yes
22	Aganab Projects	2017/04/08	Yes	62011-92	Level 1 2017/04/08	Yes	Yes
23	Lemoga Trading	2016/10/26	Yes	44850-00	Level 1 2016/10/05	Yes	Yes
24	Fatelego General	ND	Yes	38505-00	ND	Yes	Yes
25	_____						
26	_____						
27	_____						
28	_____						
29	_____						
30	_____						
31	_____						
32	_____						
34	_____						
35	_____						

END USER DEPARTMENT :

DEPARTMENTAL REPRESENTATIVE :

SUPPLY CHAIN OFFICE REPRESENTATIVE:  

DATE COMPLETED :/...../2016

