



**DR. KENNETH KAUNDA**  
DISTRICT MUNICIPALITY

**RECEIVED**  
2016-09-28  
SUPPLY CHAIN MANAGEMENT

**OPENING & SUPPLY CHAIN PRE-VALUATION FORM**

**CONTRACT** : QUOTATION 2017/05

**PROJECT DESCRIPTION** : FOR DECORATION AND CATERING FOR 300 PEOPLE ON 30/09/2016, FOR THE MAYORAL INAUGURATION CEREMONY

**CLOSING DATE** : 28 SEPTEMBER 2016                      **TIME:** 10H00

No	BIDDER'S NAME	Certified ID Copy(s)	Valid Tax Clearance Certificate	Munic' Account (not more than 3 months old)	Form of Offer Signed	Valid BBBEE Certificate Attached	Declaration
	Weighting (Mark Applicable)	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N
1	Go Patiently Trading 243	YES 2017-01-27	2017-01-27	YES	R74 110.00	LEVEL 1 2017-07-12	YES
2	Teadee Trading	YES	2017-06-23	YES	R77 300.00	LEVEL 1 2016-11-26	YES
3	Malay Trading	1 not certified YES	2016-11-29	Lease Agreement	R65 400.00	LEVEL 1 2017-09-27	YES

No	BIDDER'S NAME	Certified ID Copy(s)	Valid Tax Clearance Certificate	Munic' Account (not more than 3 months old)	Form of Offer Signed	Valid BBBEE Certificate Attached	Declaration
4	Druven Trading	YES	2017.03.07	YES	R109 400.00	LEVEL 3 2016.09.10	Partially Completed
5	Elegant line Trading 785	YES	2017.05.05	YES	R76 300.00	LEVEL 1 2017.03.07	YES
6	Bengwa Trading	YES	2017.05.26	Lease Agreement	R55 027.80	LEVEL 1 2017.02.22	YES
7	Red-Bindi Investment	YES	2017.06.23	YES	R64 210.00	LEVEL 1 2017.02.16	YES
8	Thys Joint Enterprise	YES	2016.10.21	YES	R80 171.00	LEVEL 1 2017.08.15	YES
9	Hope Sends Trading	YES	2017.04.26	YES	R56 500.00	LEVEL 1 2017.04.05	YES
10	Arise Bake and Catering	YES	2016.11.19	YES	R65 257.00	LEVEL 1 2016.11.19	YES
11	Suprise 2 Trading	YES	2017.08.24	YES	R50 450.00	LEVEL 1 2017.08.14	YES
12	Mquba and Sons	YES	2017.06.07	YES	R92 150.00	LEVEL 1 2017.06.14	YES
13	Telke Projects	YES	2017.06.21	YES	R97 200.00	LEVEL 1 2017.02.17	YES
14							
15							
16							
17							
18							
19							
20							
21							

**RECEIVED**  
2016-09-28

**RECEIVED**  
2016-09-28  
SUPPLY CHAIN MANAGEMENT

**RECEIVED**  
2016-09-28  
SUPPLY CHAIN MANAGEMENT

